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Estimate of Construction Costs
FALSE RIVER ECOSYSTEM RESTORATION

PHASE 2 - NORTH FLATS

IN LAKE SEDIMENT CONTAINMENT (14 ACRE ISLAND

ITEM

QUANTITY UNIT

UNIT COST

DATE:

12/7/2016

EXTENSION

| Mobilization & Demobilization
HEngeat A
~ Construction Surveys

- Earthen Containment Dike
~ Hydraulic Dredging

' - Containment Dike Armoring

~ Total Estimated Construction

I Seeding and Vegetative Planting

Lump Sum
Lump Sum
Linear Foot

170,000 Cubic Yard

Square Foot
Lump Sum

$200,000.00

$80,000.00
$376,200.00
$850,000.00
$200,000.00
$150,000.00

~ $1,856,200.00
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Estimate of Construction Costs

FALSE RIVER ECOSYSTEM RESTORATION DATE:
PHASE 2 - NORTH FLATS 12/7/2016
LAND DISPOSAL 33 ACRE ROY / SMITH TRACTS
ITEM QUANTITY UNIT UNIT COST EXTENSION
i Mobilization & Demobilization 1 Lump Sum $200,000.00 $200,000.00
. Construction Surveys 1 Lump Sum $50,000.00 $50,000.00
. Earthen Containment Dike 5,200 Linear Foot $50.00 $260,000.00
| Pipeline Installation and Removal 7,000 Linear Foot $12.00 $84,000.00
'~ Hydraulic Dredging 200,000 Cubic Yard $5.50 $1,100,000.00
_ Total Estimated Construction - S $1,694,000.00
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Estimate of Construction Costs

FALSE RIVER ECOSYSTEM RESTORATION DATE:
PHASE 2 - NORTH FLATS

LAND DISPOSAL 75 ACRE JUMONVILLE TRACT

ITEM QUANTITY UNIT UNIT COST EXTENSION

. Mobilization & Demobilization 1 Lump Sum $200,000.00 $200,000.00
. Construction Surveys 1 Lump Sum $50,000.00 $50,000.00
Earthen Containment Dike 8,100 Linear Foot $30.00 $243,000.00

' Pipeline Installation and Removal 14,500 Linear Foot $12.00 $174,000.00

* Hydraulic Dredging 200,000 Cubic Yard $5.75 $1,150,000.00

 Total Estimated Construction ~ $1,817,000.00
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Estimate of Construction Costs

FALSE RIVER ECOSYSTEM RESTORATION DATE:
PHASE 2 - NORTH FLATS 12/7/2016
SEDIMENTS DISCHARGED INTO THE MISSISSIPPI RIVER
ITEM QUANTITY UNIT UNIT COST EXTENSION
1 Lump Sum $375,000.00 $375,000.00
1 Lump Sum $25,000.00 $25,000.00
27,000 Linear Foot $11.25 $303,750.00
200,000 Cubic Yard $6.00 $1,200,000.00
- - - ~ $1,903,750.00
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Figure 3-1. Plan View for Alternative A2
(Dredge North Flats with Island/Edge Disposal and Plantings)
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Table 3-5. Estimated Construction Costs for Alternative 2
(Dredge North Flats with Island/Edge Disposal and Plantings)

Estimated Estimated
Item Unit | Quantity Unit Price Cost

Mobilization & Demobilization

Mechanical Dredging Mob/Demob Is 1 $ 231,200.00 $231,200
Earthwork

Mechanical Dredging (3.5 CY Bucket) cy 136,200 11.20 1,525,440
Erosion Protection

Seeding (Islands) acre 3 217.00 651

Turbidity Curtain If 1,500 39.00 58,500
Vegetative Plantings

Seedlings (Islands) acre 3 365.00 1,095

Nutria Control acre 3 1,5610.00 4,530
Subtotal $1,821,416

Surveying Is 1 35,000.00 35,000

Preconstruction Engineering and Design % 12% 218,570

Construction Management % 9% 163,927

Land Costs (Staging) acre 1 $36,000.00 36,000
Construction Costs Subtotal $2,274,913
Construction Contingency Cost (35%) 35% 796,220
Study Costs 500,000
Total Project Cost $3,5671,133

Interest During Construction (1 year) 78,119
Total Estimated Cost $3,649,252

Annualized Cost (50 yr, 4.375% Interest) 180,920

Annual Operations and Maintenance* 0
Total Average Annual Cost $180,920

Estimates are in 2010 Dollars

Average Annual Cost based upon 50 yr project life, 4.375% interest, and 1 year construction period

Interest During Construction Rate = ( (1.04375*2) -1) * .5
4375 Percent
50 Years

Discount Rate:
Project Life:
Construction Period:

Year
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